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PROJECT NAME: Boundary Surveys for Land Acquisition

PROJECT LOCATION: Southampton Township and Pemberton Township, Burlington County
PROJECT NO: P1239-00

DATE: March 24, 2021

I. OBJECTIVE

The objective of this project is to complete a boundary survey of 42 offers, some with multiple
tax lots located in Southampton Township, and 7 offers in Pemberton Township, Burlington
County, New Jersey. Surveys are to be completed in accordance with DEP’s Green Acres
Program *“Scope of Survey and Standard Detail Requirements July 1, 2020”. See Exhibit ‘A’
and Exhibit ‘B°.

II. CONSULTANT QUALIFICATIONS

A.

CONSULTANT & SUB-CONSULTANT PRE-QUALIFICATIONS

The Consultant shall be a firm pre-qualified with the Division of Property Management &
Construction (DPMC) in the P015 Land Surveying Professional Discipline and have in-house
capabilities or Sub-Consultants pre-qualified with DPMC in all other disciplines necessary to
complete the project as described in this Scope of Work (SOW).

III. PROJECT SCHEDULE

A.

SCHEDULE

The survey work shall be completed and delivered within a maximum of 90 calendar days of
notice to proceed.

Corner markers (monuments) shall be set within 30 calendar days of notice of completion of
demolition of each property or each contiguous group of properties. Note that setting corner
markers may be completed between three (3) and forty-eight (48) months after completion of the
survey of each property.
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PROJECT NAME: Boundary Surveys for Land Acquisition

PROJECT LOCATION: Southampton Township and Pemberton Township, Burlington County
PROJECT NO: P1239-00

DATE: March 24, 2021

IV. PROJECT SITE LOCATION & TEAM MEMBERS

A. PROJECT SITE ADDRESS

The properties to be surveyed in this project are located in Southampton Township and
Pemberton Township, Burlington County and are shown in Exhibit ‘A’ (Southampton 5 pages)
and Exhibit ‘B’ (Pemberton 1 page).

B. PROJECT TEAM MEMBER DIRECTORY

The following are the names, addresses, and phone numbers of the Project Team members.

1. DPMC Representative;

Name:  William Byster, Construction Services Manager
Address:  Division of Property Management & Construction
201 West State Street, 3rd Floor
Trenton, NJ 08608
Phone No:  609-984-4705
E-Mail:  William.Byster{@treas.nj.gov

2. DEP Representative:

Name:  Mark Ashton, Program Specialist
Address:  DEP Green Acres Program
Mail Code 501-01 P.O. Box 420
Trenton, NJ 08625-0420
Phone No:  609-984-0496
E-Mail: mark.ashton@dep.nj.gov

V. PROJECT DEFINITION
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PROJECT NAME: Boundary Surveys for Land Acquisition

PROJECT LOCATION: Southampton Township and Pemberten Township, Burlington County
PROJECT NO; P1239-00

DATE: March 24, 2021

A,

BACKGROUND

The Blue Acres program, administered by the NJ Department of Environmental Protection, was
created to acquire lands in coastal areas that have been damaged by storms, that may be prone to
storm damage, or that buffer or protect other lands from storm damage, for recreation and
conservation purposes.

As a result of Hurricane Sandy in October 2012, properties included in this project were
identified for purchase under the Blue Acres program,

It is the State’s intention to purchase the properties from willing sellers, under separate contract
demolish the structures, and restore the properties to a natural undeveloped state.

VI. CONSULTANT RESPONSIBILITIES

A.

PROJECT CORRESPONDENCE

Consultant shall copy the DEP Representative identified in Paragraph IV.B. on all project
correspondence mailed/distributed/transmitted to the DPMC Representative. Correspondence
shall be mailed/distributed/transmitted to both representatives concurrently.

GENERAL SURVEY REQUIREMENTS
Surveys shall be prepared in accordance with DEP’s Green Acres Program, “Scope of Survey
Services and Standard Detail Requirements” dated July 1, 2020, section “3. Surveying Standards
and Standards of Care” through section “10. Sample Forms and Text”, except as noted below.

Note that Consultants are required to comply with Paragraph “5.2 Notification of Parties and
Surveyors Right of Entry”,

The “Scope of Survey Services and Standard Detail Requirements” is available at:

https://www.nj.gov/dep/greenacres/survey/pdf2020 survey scope_july 2020.pdf

Note that the State shall provide copies of the Title Reports for all properties identified in this
Scope of Work to the Consultant awarded this contract.

PRELIMINARY DELIVERABLE REVIEW

The Consultant shall submit a preliminary set of deliverables for at least one surveyed property
in each township for review and comment prior to preparing and submitting all deliverables for
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D.

all properties. This will reduce the number of revisions and corrections necessary throughout the
project.

PROJECT SPECIFIC SURVEY REQUIREMENTS

Only property boundary surveys are required. No vertical data is required for this contract.
Corner markers are to be set upon completion of demolition of all structures on the property.

The location of corner markers to be set will be determined by the Project Manager based
upon the configuration of parcels whose owners opted to participate in the Blue Acres
program. Individual parcel surveys are to show only any corner markers found.

Property Photographs

a. Submit a single paper color photo showing vacant land and include the color digital
image on the deliverable CD submitted.

b. If the site is not vacant at the time of survey, submit a single paper color photo and color
digital image on the CD at the time corner markers are installed, post demolition.

¢. Consultant shall be notified by the Project Manager once demolition is complete.

Improvements well within the boundaries of the premises need only be located and shown on
the plan in a general manner. Physical features that are near the boundaries or encroach on
the boundaries, such as fences, buildings, concrete, asphalt or similar items that influence
title interests and/or boundary line determination shall be accurately located with offsets
shown on the plan. The Consultant shall notify the Project Team of encroachments as they
are discovered (rather than waiting for completion of final plans), identifying the property
affected, type of encroachment, and general location so that Blue Acres negotiators can
address these matters with the property owners. An email notice with preliminary plan
showing the encroachment(s) serve as appropriate notification.

Preliminary review of one property survey is required when the Consultant begins plan

preparation, so that format and content can be reviewed and comments returned prior to
completion of the entire survey package. This will assist the Consultant in minimizing

corrections and revisions to documents submitted for final review.

Final plans shall include a factual note stating either: "Property is unimproved"; or "Property
contains (name specific features such as dwelling, structures, etc.) but have been shown only
in general location per contract with NJDEP Green Acres Program, as all buildings,
structures and improvements are to be demolished post acquisition by NJDEP."

If NJDEP is the owner of the parcel in question at the time of completion of the survey,
provide deed information for that acquisition as well as name and deed information for the
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DATE: March 24, 2021

former owner. If NJDEP is the owner of the parcel in question at the time of completion of
the survey but the deed has not yet been recorded, so state in a note on the plan and provide
name and deed information for the former owner. The former owner is hereafter referred to
as “N/F owner.”

7. Adjoining parcels under common ownership (by the N/F owner) can be surveyed,
monuments placed, and described as a single unit. Do not set markers that will be interior to
ultimate NJDEP ownership. NJDEP will decide corner marker locations and type of marker
after demolition is complete.

8. Project Composite Location Plan

a. In addition to the separate plans and descriptions for each lot or each group of lots per
N/F owner, produce a composite location map for the entire project labeled "Blue Acres
Project Map". The Blue Acres Project Map shall be a scaled mosaic or drawing of tax
map lots (not strictly a copy from a tax map) identifying all of the lots comprising this
project by N/F owner’s name, Owner ID (or File) #, tax block and lot number,
municipality, county and street address. The Blue Acres Project Map will also serve as
the record map showing monuments and corner markers set. Upon completion of
demolition the DEP representative will determine the lots actually acquired and mark a
plan for the Consultant showing the proposed corner markers to be set based on final
participating lot configurations. After corner markers are set the Blue Acres Project Map
shall be updated by the Consultant to show locations of markers set and shall include a
table of corner markers with the identifying number, type of marker set, and NJSPCS
ground coordinates of each point. The Consultant shall add certification language that the
monuments were set and sign and seal the drawing.

b. Provide a full-sized PDF of the signed Blue Acres Project Map in each CD deliverable as
well as full-sized PDF’s of each individual signed acquisition site (which may be
comprised of multiple contiguous lots in the same ownership).

. One Surveyor’s Certification and Summary Form and one paper project map as above
must accompany each set of plans and descriptions per each N/F owner.

E. CORNER MARKER (MONUMENT) SETTING

Corner markers shall be set in accordance with DEP’s Green Acres Program, “Scope of Survey
Services and Standard Detail Requirements” dated J uly 1, 2020, paragraph “5A. Monuments”,
except as noted below:
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PROJECT LOCATION: Southampton Township and Pemberton Township, Burlington County
PROJECT NO: P1239-00

DATE: March 24, 2021

1. Itis estimated that 180 corner markers will be set under this project consisting of 45 concrete
monuments and 135 capped pins. The breakdown is 35 monuments and 110 capped pins in
Southampton, 10 monuments and 25 capped pins in Pemberton.

2. Corner markers are to be set upon completion of demolition of all structures on the property,
or as directed by the Project Manager.

3. The Project Manager shall advise the Consultant when the demolition is compilete and ready
for corner markers to be set.

a. Demolition of structures on each lot may be completed between three (3) and forty eight
(48) months after completion of the survey.

b. Corner markers shall be set within 30 calendar days of notification by the Project
Manager.

5. Consultant shall estimate the cost to set 180 corner markers (45 concrete monuments and 135
capped pins) over a period of 48 months from completion of the surveys as noted above and
enter that amount on their fee proposal line item entitled “Corner Marker Setting
Allowance” with separate fee for the concrete monuments and a separate fee for capped pins,

refer to paragraph IX.A. Payment for corner marker placement shall be made based on the
actual number of markers installed at the unit price established in the allowance.

F. PROJECT COMMENCEMENT
A project kick off meeting shall be held prior to the start of work. Agenda shall include:
1.  Project Directory:

Develop a project directory that identifies the name and phone number of key designated
representatives who may be contacted during the survey phases of this project.

2.  Site Access:

Develop plans to access the project sites and provide the names and phone numbers of approved
escorts if applicable.

3. Scope of Work:
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PROJECT LOCATION: Southampton Township and Pemberton Township, Burlington County
PROJECT NO: P1239-00

DATE: March 24, 2021

Review the administration responsibilities and the submission requirements identified in this
Scope of Work with the Project Team members. Items such as: contract deliverables, special
sequencing requirements, special hours for site visits, safety and security needs and weather
restrictions shall be addressed.

4. Project Schedule:

Review and update the project schedule as necessary with the Project Team members.

G. MEETINGS & PRESENTATIONS

Conduct the appropriate number of review meetings with the Project Team members, if
necessary, during the project so they may determine if the project meets their requirements,
question any aspect of the contract deliverables, and make changes where appropriate. The
Consultant shall describe the philosophy and process used in the development of the survey
criteria and the various alternatives considered to meet the project objectives. Selected surveys,
cost estimates, schedules, and other relevant information shall be presented to support the
solutions proposed. Special considerations shall also be addressed such as: Contractor site
access limitations, survey schedule requirements, safety and security restrictions, etc.

It shall also be the responsibility of the Consultant to arrange and require all Sub-Consultants to
be in attendance at the study review meetings, as applicable.

Record the minutes of each meeting and distribute within seven (7) calendar days to all attendees
and those persons specified to be on the distribution list by the Project Manager.

VIL. LIQUIDATED DAMAGES

The Consultant understands that in the event its performance is not timely, the State will be harmed
and the project delayed, but that the State's damages will be difficult to calculate. Therefore, the
Consultant agrees that it shall be liable for Liquidated Damages as follows:
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PROJECT LOCATION: Southampton Township and Pemberton Township, Burlington County
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DATE: March 24, 2021

a. for failure to deliver the complete survey deliverables for each property within 30 calendar days
of issuance of the notice to proceed, in the amount of $20 per business day per property not
delivered, up to a maximum of $5,000 in total liquidated damages.

b. for failure to set the corner markers within 30 calendar days of notice of demolition completion
for each property, in the amount of $20 per day per property not completed, up to a maximum of
$5,000 in total liquidated damages.

The State shall have the sole discretion to allow a grace period or toll the time periods for the
completion of the survey or the placement of the markers.

The State shall assess liquidated damages and deduct the liquidated damages, if any, from any payment
made to the Consultant.

These liquidated damages shall take precedence over any conflicting provisions in the General
Conditions to the Consultant Agreement accompanying this RFP.

VIII. GENERAL REQUIREMENTS

A. SCOPE CHANGES

The Consultant must request any changes to this Scope of Work in writing. An approved DPMC
9d Consultant Amendment Request form reflecting authorized scope changes must be received
by the Consultant prior to undertaking any additional work. The DPMC 9d form must be
approved and signed by the Director of DPMC and written authorization issued from the Project
Manager prior to any work being performed by the Consultant. Any work performed without the
executed DPMC 9d form is done at the Consultant’s own financial risk.

IX. ALLOWANCES

A. CORNER MARKER SETTING ALLOWANCE

Consultant shall estimate the cost to set 180 corner markers (45 concrete monuments and 135
capped pins) over a period of 48 months from completion of the survey as noted in paragraph
VLC. and enter that amount on their fee proposal line item entitled “Corner Marker Setting
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PROJECT LOCATION: Southampton Township and Pemberton Township, Burlington County
PROJECT NO: P1239-00

DATE: March 24, 2021

Allowance”. The comer marking fee shall be separated by town. Consultant shall attach to their
fee proposal a detailed cost breakdown sheet for use by DPMC during the proposal review and
potential fee negotiations. The cost breakdown sheet shall include a unit price for placement of a
single corner marker, one unit price for setting a monument and one unit price for setting a
capped pin. Payment for corner marker placement shall be made based on the actual number of
markers installed at the unit price.

Any funds remaining in the Corner Marker Setting Allowance shall be returned to the State at the
close of the project.

X. SUBMITTAL REQUIREMENTS

A,

CONTRACT DELIVERABLES

. Refer to “Scope of Survey Services and Standard Detail Requirements” dated July 1,

2017, Section 8. Deliverables:

8.1 Copies of Notifications — Letterhead Standard Notice
8.1.1 Division Fax Notification — Required -

8.1.2 Property Owner Notification — Required -

8.1.3 Police Department Notification — Required -

8.1.4 Adjoiner Notification — As Necessary -

8.1.5 Misc. Notification (Utility, etc.) — As Necessary

8.3 Parcel Closure - Precision/Radial Error/Area (individual site or lot closure for each
acquisition site)

8.4 Full size Paper Copies of Survey Plan
8.6 Metes and Bound Description and Reduced Survey Plan

8.7 Digital Files on Compact Disk (CD) (2 copies of CD required)
¢ Cover Label on Digital Media Disk:
* Property Owner Name and Owner ID#
¢ Project Number & Name
® Municipal Tax Block and Lot numbers
* Municipality & County
® Survey Firm
¢ Date of Survey
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¢ Survey Reference Number.
CD Contains:
8.7-1 Descriptions
8.7-2 AutoCAD .dwg
8.7-3 Full size, signed and sealed, drawing in “.pdf” format
8.7-4 Linework (each acquisition site) .dwg format

8.8 Surveyor’s Certification and Summary Form
One signed and sealed copy required per each owner survey plan, which reports separately
each lot depicted on the plan

8.10 Corner Marker Photographs
The Consultant shall furnish a photograph of each corner marker set. The photographs are
toinclude the witness lath labeled with the coner number.

2. Project Specific Deliverables, refer to paragraph VILB. Project Specific Requirements:

4. Property Photographs
¢ Paper copy
* Digital copy on each property CD

8. Project Composite Location Plan
¢ Paper copy, signed and sealed, for each property
e Signed and sealed “.pdf” copy on each CD deliverable

XI. FEE BREAKDOWN AND INVOICING

This project is being funded by two different funding sources, HUD/CDBG and State Blue
Acres. A total of 49 offers are being surveyed. Of that total, 30 offers are being funded by
HUD/CDBG properties and 19 offers are being funded by State Blue Acres. The Consultant is to
provide a fee breakdown into two separate fees, one for each town, each including a breakdown
of the fee for corner markers, one fee for the HUD/CDBG surveys and one fee for the State Blue
Acres surveys. The technical requirements for the surveys and deliverables are exactly the same
for all funding sources.
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The Consultant shall provide separate invoices based upon work completed for the two separate
funding sources. A property list with the funding source is shown in Exhibit ‘C’ (2 pages).

XIL SOW SIGNATURE APPROVAL SHEET

This Scope of Work shall not be considered a valid document unless all signatures appear in each
designated area below.

The Client Agency approval signature on this page indicates that they have reviewed the design
criteria and construction schedule described in this project Scope of Work and verifies that the
work will not conflict with the existing or future construction activities of other projects at the
site.
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PROJECT NAME: Boundary Surveys for Land Acquisition

PROJECT LOCATION: Southampton Township and Pemberton Township, Burlington County
PROJECT NO: P1239-00

DATE: March 24, 2021

XIL SOW SIGNATURE APPROVAL SHEET

This Scope of Work shall not be considered a valid document unless all signatures appear in cach
designated area below.

The Client Agency approval signature on this page indicates that they have reviewed the design
criteria and construction schedule described in this project Scope of Work and verifies that the
work will not conflict with the existing or future construction activities of other projects at the
site.

SOW APPROVED BY: /QMW W )*/f’ﬁm 3/24/2021

JAMES WRIGHT, PROJECT MANAGER DATE
DPMC PROJECT PLANNING & INITIATION

SOW APPROVED BY: 7 M o 3/29/2021
WILLIAM BYS@ER, CONSTR. SERVICES MANAGER DATE
DIV PROPERTY MGT & CONSTRUCTION

Mark A, Astiton
SOW APPROVED BY: 3/29/2021

MARK ASHTON, PROGRAM SPECIALIST DATE
DEPARTMENT OF ENVIRONMENTAL PROTECTION

SOW APPROVED BY: ' 4 %——/ 3/29/2021

RICHARD FLODMAND, DEPUTY DIRECTOR DATE
DIV PROPERTY MGT & CONSTRUCTION

XIII. EXHIBITS

A.  Blue Acres Property List Southampton Township (5 pages)
B.  Property Locations Pemberton Township (1 page)
C List of Properties with Funding Source (2 pages)

END OF SCOPE OF WORK
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Southampton Township
Burlington County

Blue Acres Project
Property List

Offer
0333-0001
0333-0002
0333-0004
0333-0006
0333-0007
0333-0009
0333-0010
0333-0011
0333-0012
0333-0013
0333-0014
0333-0015
0333-0016
0333-0020
0333-0021
0333-0022
0333-0024
0333-0030
0333-0031
0333-0032
0333-0034
0333-0036
0333-0037
0333-0038
0333-0040
0333-0041
0333-0042
0333-0043
0333-0044
0333-0045
0333-0046
0333-0047
0333-0048
0333-0051
0333-0052
0333-0053
0333-0054
0333-0055
0333-0056
0333-0058
0333-0059
0333-0059
0333-0059
0333-0060

Location

60 Cedarw ater Rd
827 Crystal Ave
19 Lenape Trail
27 Lenape Trail
29 Lenape Trail
33 Lenape Trail
37 Lenape Trall
39 Lenape Trail
43 Lenape Trail
45 Lenape Trail
47 Lenape Trail
49 Lenape Tras

51 Lenape Trail
75 West Mae Ave
77 West Mae Ave
79 West Mae Ave
828 Crystal Ave
111 East Mae Ave
112 East Mae Ave
114 East Mae Ave
117 East Mae Ave
6 M Street

9 Mit Street

25 & 27 Ml Street
10 Race Street
439 Retreat Rd

69 Laurel Lane
113 East Mae Ave
8 Mill Street

820 Crystal Ave
822 Crystal Ave

7 Mill Street

10 Mill Street
2420 Route 206
2428 Route 206
16 Mill Street

29 Ml Street

110 East Mae Ave
41 Lenape Trail

5 Mill Street

25 Sikoneses Trail
44 Lenape Trail
32 Lenape Trail
12 Race Street

EXHIBIT 'A'

Block

201
30
201
201
201
201
2m
201
201
201
20
201
201
301
301
301
3
301
30
30
a
1004
1003
1003
1003
1602
402
3
1004
301
301
1003
1004
201
201
1004
1003
30
20
1003
206
205
204
1003

Lot

37
2.02
10
14,15
16

18. 19
21,22
24
25.01
26

27

29

28

=)

29
15
24
23
18
5.01
23

56,7

24
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Southampton Township
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Blue Acres Project
Sheet 4
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OFFER LOCATION BLOCK LOT

0329-0001 4 North Rd 784 2.01
Pemberton
ert 0329-0002 10 Creek Ln 784

CDB G LMI‘1 0329-0003 14 Creek Ln 784
0329-0004 53 North Rd
0329-0004 52 North Rd 784
0329-0007 8 North Rd 784
0329-0008 10 North Rd 784
0329-0010 20 Creek Ln 784

EXHIBIT 'B'




SOUTHAMPTON
LIST OF PROPERTIES WITH FUNDING SOURCE (1/2)

NIDEP Offer # Block # Lot # Street Address Funding Source
0333-0001 201 37 60 Cedar Water Road HUD-CDBG-UN
0333-0002 301 2.02 B27 Crystal Avenue Blue Acres State
0333-0004 201 10 19 Lenape Trail HUD-CDBG-UN
0333-0006 201 14,15 27 Lenape Trail HUD-CDBG-UN
0333-0007 20 16 29 Lenape Trail HUD-CDBG-UN
0333-0009 201 18,19 33 Lenape Trail HUD-CDBG-UN
0333-0010 201 21,22 37 Lenape Trail HUD-CDBG-UN
0333-0011 201 24 39 Lenape Trail HUD-CDBG-UN
0333-0012 201 25.01 43 Lenape Trail HUD-CDBG-UN
0333-0013 201 26 45 Lenape Trail Blue Acres State
0333-0014 201 27 47 Lenape Trail HUD-CDBG-UN
0333-0015 201 29 49 Lenape Trail HUD-CDBG-UN
0333-0016 201 28 51 Lenape Trail HUD-CDBG-UN
0333-0020 301 5 75 West Mae Avenue HUD-CDBG-UN
0333-0021 301 6 77 West Mae Avenue HUD-CDBG-UN
0333-0022 30 7 79 West Mae Avenue HUD-CDBG-UN
0333-0024 301 29 828 Crystal Avenue HUD-CDBG-UN
0333-0030 301 15 111 East Mae Avenue HUD-CDBG-UN
0333-0031 296 42,43,44 112 East Mae Avenue HUD-CDBG-UN
0333-0032 284 6,7 114 East Mae Avenue HUD-CDBG-UN
0333-0034 284 8,9 117 East Mae Avenue HUD-CDBG-UN
0333-0036 292 6.07 6 Mill Street Blue Acres State
0333-0037 293 17.01,17.02,18 g Mill Street Blue Acres State
0333-0038 293 19,20,21,22 27 Mill Street Blue Acres State
0333-0040 364 30,31,32,33,34,35 10 Race Street Blue Acres State
0333-0041 1602 8 439 Retreat Road HUD-CDBG-UN
0333-0042 297 17,18 69 Laurel Lane HUD-CDBG-UN
0333-0043 301 16 113 East Mae Avenue HUD-CDBG-UN
0333-0044 308 8,22 8 Mill Street Blue Acres State
0333-0045 183 1 820 Crystal Avenue HUD-CDBG-UN
0333-0046 193 51,52,53 822 Crystal Avenue HUD-CDBG-UN
0333-0047 1003 6 7 Mill Street Blue Acres State
0333-0048 183 6,7,8 10 Mill Street Blue Acres State
0333-0051 185 19,20 2420 Route 206 Blue Acres State
0333-0052 190 30,31 2428 Route 206 HUD-CDBG-UN
0333-0053 308 25,30 16 Mill Street Blue Acres State
0333-0054 308 23.01,23.02,24 29 Mill Street Blue Acres State
0333-0055 181 19,20 110 East Mae Ave Blue Acres State
0333-0056 185 12,3 41 Lenape Trail Blue Acres State
0333-0058 183 13,14,15,16 5 Mill Street Blue Acres State
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32 & 44 Lenape Trail, 25

0333-0059 185 28,29 Sikoneses Trail Blue Acres State
0333-0060 186 12,13,14 12 Race Street Blue Acres State
PEMBERTON

LIST OF PROPERTIES WITH FUNDING SOURCE {2/2)

NIDEP Offer # Block # Lot # Street Address Funding Source
0329-0001 189 9,10 4 North Road HUD-CDBG-LMI
03295-0002 308 1,2,3 10 Creek Lane HUD-CDBG-LMI
0329-0003 308 28,29 14 Creek Lane Blue Acres State
0329-0004 1 5,6 52 & 53 North Road HUD-CDBG-LMI
0329-0007 1 1,2 8 North Road HUD-CDBG-LMI
0329-0008 3 27, 28,29,30 10 North Road HUD-CDBG-LMI
0329-0010 784 11 20 Creek Lane Blue Acres State
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